
SR.

NO.
DWG. NO. DETAIL NO. CSI NO. DESCRIPTION QUANTITY UNIT WASTAGE %
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 UNIT MATERIAL
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COST 
 MAN HOUR RATE UNIT MANHOURS TOTAL MANHOURS  MANHOURS COST 
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COST 

01 00 00 DIVISION 01 - GENERAL REQUIREMENTS

1 General Requirement (10%) 1 LS 0% 1 -$                       -$                     -$                          0.000 0.000 -$                          -$                          

SUBTOTAL MATERIAL -$                       0.000 -$                          -$                                

03 00 00 DIVISION 03 - CONCRETE

03 30 00 CAST-IN-PLACE CONCRETE

SLAB

2

4" Reinforced Concrete Slab On Grade 2500 PSI as: (12.161 CY)

- O/ Polyethylene Vapor Barrier

- O/ 2" Rigid Insulation

- O/ 4" Gravel or Crushed Rock

- O/ 95% Compacted Engineered Soil

986 SF 10% 1085 $4.13 $4,479.40 94.00$                      0.04 44.47 $4,180.05 $8,659.45

3 #4 Rebars @ 12" O.C. E.W. 1317 LBS 10% 1449 $0.64 $927.38 94.00$                      0.01 15.94 $1,498.29 $2,425.67

CONCRETE FOOTING

4 2'-0"x1'-0" Reinforced Concrete Exterior Footing 7.85 CY 10% 9 $431.90 $3,730.34 94.00$                      2.61 22.50 $2,114.95 $5,845.29

5 (4) #5 Rebars Top & Bottom 884 LBS 10% 973 $0.64 $622.66 94.00$                      0.01 10.70 $1,005.99 $1,628.65

6 2'-0"x1'-0" Reinforced Concrete Interior Footing 1.26 CY 10% 1 $431.90 $598.26 94.00$                      2.61 3.61 $339.19 $937.45

7 (4) #5 Rebars Top & Bottom 142 LBS 10% 156 $0.64 $99.86 94.00$                      0.01 1.72 $161.34 $261.20

8 1'-4"x1'-0" Reinforced Concrete Exterior Footing 0.59 CY 10% 1 $431.90 $281.53 94.00$                      2.61 1.70 $159.62 $441.15

9 (4) #5 Rebars Top & Bottom 67 LBS 10% 73 $0.64 $46.99 94.00$                      0.01 0.81 $75.92 $122.92

10 1'-6"x1'-0" Reinforced Concrete Exterior Footing 0.59 CY 10% 1 $431.90 $281.53 94.00$                      2.61 1.70 $159.62 $441.15

11 (4) #5 Rebars Top & Bottom 67 LBS 10% 73 $0.64 $46.99 94.00$                      0.01 0.81 $75.92 $122.92

12 1'-6"x1'-0" Reinforced Concrete Interior Footing 0.15 CY 10% 0 $431.90 $70.38 94.00$                      2.61 0.42 $39.90 $110.29

13 (4) #5 Rebars Top & Bottom 17 LBS 10% 18 $0.64 $11.75 94.00$                      0.01 0.20 $18.98 $30.73

THICKEND EDGE SLAB

14 1'-4" Wide Thickened Edge Slab 1.11 CY 10% 1 $431.90 $527.88 94.00$                      2.61 3.18 $299.29 $827.16

CONCRETE WALL

15 10" Wide Reinforced Concrete Wall 9 CY 10% 10 $431.90 $4,402.06 94.00$                      2.61 26.55 $2,495.79 $6,897.85

16 #4 Horizontal Bars @ 12" O.C. 201 LBS 10% 221 $0.64 $141.24 94.00$                      0.01 2.43 $228.19 $369.42

17 #4 Vertical Bars @ 12" O.C. 201 LBS 10% 221 $0.64 $141.24 94.00$                      0.01 2.43 $228.19 $369.42

18 #4 Dowels @ 12" O.C. 142 LBS 10% 156 $0.64 $99.70 94.00$                      0.01 1.71 $161.07 $260.77

19 10" Wide Retaining Concrete Wall 1 CY 10% 2 $431.90 $664.46 94.00$                      2.61 4.01 $376.72 $1,041.18

20 #4 Horizontal Bars @ 12" O.C. 30 LBS 10% 33 $0.64 $21.32 94.00$                      0.01 0.37 $34.44 $55.76

21 #4 Vertical Bars @ 12" O.C. 30 LBS 10% 33 $0.64 $21.32 94.00$                      0.01 0.37 $34.44 $55.76

22 #4 Dowels @ 12" O.C. 21 LBS 10% 24 $0.64 $15.05 94.00$                      0.01 0.26 $24.31 $39.36

ANCHOR BOLTS

23 3/4" Anchor Bolts W/ Studs Walls @ 4'-0" O.C. Embedded in Concrete 32 EA 10% 35 $5.79 $203.81 94.00$                      0.06 2.22 $208.45 $412.26

EXISTING WALL

24
(2) #4 Dowel 6" Min. @ 2'-0" O.C. as:

- Using Simpson Set "XP" W/ Special Inspection
15 LBS 10% 17 $0.64 $10.58 94.00$                      0.01 0.18 $17.10 $27.68

Membrane

25 Water Proofing Membrane (Miradrain 6000 & Paraseal) 407 SF 10% 447 $1.16 $518.85 94.00$                      0.02 9.84 $924.99 $1,443.85

SUBTOTAL MATERIAL 17,965$                14,863$                   158.115 32,827$                          SUBTOTAL LABOR SUBTOTAL HOURS

SUBTOTAL LABOR SUBTOTAL HOURS
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17,965$                14,863$                   158.115 32,827$                          

32,827.35$      
17,965$            
14,863$            

158$                 

25% 8,206.84$        

8.7% 1,563$              
42,597$            

TOTAL HOURS

General Exclusions: Any kind of controlled inspection, contaminated material, architect and engineering fees, security, building charges, sign off, asbestos removal, protection of adjoining building (if any), any work not mentioned above.

General Notes: The prices used while preparing the estimate were taken from RSMeans online i.e. the standard pricing & the company is not responsible for any kind of variations in the prices. So, it is preferred to review the prices.

TOTAL LABOR HOURS
OVERHEADS & PROFITS

SALE TAX
TOTAL BID COST

TOTAL LABOR COST

TOTAL BASE BID
TOTAL MATERIAL COST

TOTAL MATERIAL TOTAL LABOR


